STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 01/ 03/ 07
CONTRACT NUMBER 04-2937U4
LOCATI ON 04- MRN- 101-5. 8/ 6. 2
04- MRN-131-0.0/0.5
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPGOSALS | SSUED 29 FUND TOTAL HB1

NUMBER OF BI DDERS 10 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 4,897, 264. 48 5
2 4,987, 630. 48 8
3 5, 062, 866. 93 7
4 5,368, 147. 00 4
5 5,677,784.00 1

6,570, 216. 60 AMOUNT UNDER

D SUMMARY

IN MARIN COUNTY IN M LL VALLEY AT

SOUTHBOUND OFFRAVP TO EAST

BLI THEDALE AVENUE AT ROUTE 101 AND

131 SEPARATI ON
W DENI NG OFF RAMP

0. 0%

5,441, 000

DEPARTMENT

1,672,952.12

OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 05/ 07
CONTRACT CODE 'C '
99 CONTRACT | TEMS

FEDERAL AID ACNH Q101-(122)E

TOTAL NUMBER OF WORKI NG DAYS 480

PERCENT UNDER EST 25. 46

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

GH LOTTI BROS I NC

P O BOX 10268
SAN RAFAEL CA 94912

GH LOTTI CONSTRUCTI ON COVPANY

I NC
246 GHI LOTTI AVENUE
SANTA ROSA CA 95407

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

MC GUI RE AND HESTER

9009 RAI LROAD AVENUE
OAKLAND CA 94603

FAX

FAX

FAX

FAX

FAX

925 838-5675
00710807
925 838-5915

415 454-7011
00132128
415 454-8376

707 585-1221
00644515
707 585-1601

707 763-2891
00357560
707 765-6417

510 632-7676
00095879
510 562-5209



04-2937U4
04- MRN- 101

01/ 03/ 07

10

5,762, 191. 00

5,921, 530. 00

6, 041, 650. 00

6, 941, 924. 00

7,964,631.70

10

MAGG CRA AND GHI LOTTI I NC

555 DUBA S ST FAX
SAN RAFAEL CA 94901

NEHEM AH CONSTRUCTI ON | NC

4790 E 2ND STREET FAX
BENI CI A CA 94510

R G W CONSTRUCTI ON | NC

P O BOX 2910 FAX
LI VERMORE CA 94551

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085 FAX
WATSONVI LLE CA 95077-5085

ARGONAUT CONSTRUCTORS

P O BOX 639 FAX
SANTA ROSA CA 95402

415 459- 8640
00226767
415 459- 2065

707 746-6870
00869322
707 746-6815

925 606- 2400
00591940
925 961-1925

831 724-1011
00000089
831 768-4021

707 542-4862
00171432
707 542-3210

Bl D245
PACE 2
01/ 05/ 07



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CTM
RANCHO CORDOVA CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

GERCO
AUBURN CA

MASONRY DESI GN
SACRAMENTO CA

M KE BROMN ELECTRI C
COTATI CA

NEARY LANDSCAPE
COTATI CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

REBAR

SI GNS

SOUNDWAL L

ELECTRI CAL

LANDSCAPI NG

FENCI NG

CONSTRUCTI ON AREA SI GNS



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CENTRAL STRI PI NG SERVI CE | NC
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

HEI M BROTHER | NC
375 ARTHUR ROAD
MARTI NEZ CA 94553

JONES BROTHERS ENTRERPRI SES | NC
16264 CHURCH STREET STE 101
MORGAN HI LL CA 95037

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

MASONRY DESI GN
2711 19TH AVENUE
SACRAMENTO CA 95820

M KE BROMN ELECTRI C COVPANY
561 A MERCHANTI LE DRI VE
COTATI CA 94931

NEARY LANDSCAPE
P O BOX 249
COTATI CA 94931

Pl SOR FENCE
P O BOX 7213
CI TRUS HEI GHTS CA 95621

ROBERT BEADLES | NC
10430 W KETTLEMAN LANE 1B 388
LODI CA 95240

STRI PI NG ( PARTI AL)

CLEARI NG AND GRUBBI NG ( PARTI AL)

PI LI NG RETAINING WALL, RI B TEXTURE AND CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

MASONRY

ELECTRI CAL ( PARTI AL)

LANDSCAPI NG

WOCD AND CHAI'N LI NK FENCE

ROADSI DE SI GNS AND TRAFFI C CONTROL ( PARTI AL)



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/ 05/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL
CH NO HILLS CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

HEl M BROTHERS
MARTI NEZ CA

M BUMGARNER | NC
LI VERMORE CA

MASONRY DESI GN
SACRAMENTO CA

M KE BROMN ELECTRI C
COTATI CA

NEARY LANDSCAPE
COTATI CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

CONCRETE BARRI ER ( PARTI AL)

STRI PI NG

REBAR ( PARTI AL)

CLEARI NG AND GRUBBI NG ( PARTI AL)

VETAL BEAM GUARD RAIL AND SI GN STRUCTURES

BLOCK SOUNDWALL ( PARTI AL)

ELECTRI CAL

LANDSCAPI NG

FENCI NG



04-2937U4 Bl D245

04- MRN- 101 PAGE 6

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BAUVAN LANDSCAPE MC GUI RE AND HESTER LANDSCAPI NG AND | RRI GATI ON
9009 RAI LRAOCD AVENUE
CAKLAND CA
CENTRAL STRI PI NG SERVI CE STRI PI NG

3489 LUYUNG DRI VE
RANCHO CORDOVA CA

DEVI NCENZI M NOR CONCRETE ( PARTI AL)
3276 DUTTON
SANTA RCSA CA

EXCEL RT S HAZARDOUS HAUL OFF
9 CALLE BELLA
RANCHO SANTA MARGARI TA CA

GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA

JOE HEI M CLEARI NG ( PARTI AL)
3200 A DANVI LLE BLVD
ALAMO CA

JONES BROTHERS STRUCTURAL CONCRETE AND REBAR ( PARTI AL)
16264 CHURCH STREET
MORGAN HI LL CA

LANE SAFETY TRAFFI C CONTROL ( PARTI AL)
340 W CHANNEL ROAD
BENI CI A CA 94510

MBI METAL BEAM GUARD RAI L AND OVERHEAD SI GNS
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

CONTI NUED ON NEXT PAGE



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

01/ 05/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MASONRY DESI GN
2711 19TH AVENUE
SACRAMENTO CA

M KE BROMN ELECTRI C
561 A MERCHANTI LE DRI VE
COTATI CA 94931

CLI VEI RA FENCE COVPANY
400 REED STREET
SANTA CLARA CA

SCHOTKA CONSTRUCTI ON
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA

Bl DDER | D NAME AND ADDRESS

MASONRY WALL

ELECTRI CAL

FENCI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

HEl M BROTHERS
MARTI NEZ CA

CONTI NUED ON NEXT PAGE

CONCRTE BARRI ER ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

SI GN STRUCTURE

CLEARI NG



04-2937U4 Bl D245
04- MRN- 101 PAGE 8
01/ 03/ 07 01/ 05/ 07
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MASONRY SERVI CES | NC MASONRY
PLEASANTON CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
PI SOR FENCE DI VI SI ON FENCI NG ( PARTI AL)
Cl TRUS HEI GHTS CA
ROBERT BEADLES | NC TRAFFI C CONTROL
LODI CA
SCHOTKA CONSTRUCTI ON | NC SI GNS
AMERI CAN CANYON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 A B S L CONSTRUCTI ON M LLI NG

CONTI NUED

HAYWARD CA

ADVANCED ENVI RONMENTAL SERVI CES
CORTE MADERA CA

CTM
RANCHO CORDOVA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
ON NEXT PAGE

HAZARDOUS MATERI ALS

BARRI ER

VETAL BEAM GUARD RAI L

STRI PI NG



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

FARWEST SAFETY | NC
LODI CA

FORWARD ASSOCI ATES LTD
NOVATO CA

HEl M BROTHERS
MARTI NEZ CA

MASONRY SERVI CES | NC
PLEASANTON CA

M KE BROWN ELECTRI C
COTATI CA

NEARY LANDSCAPE
NOVATO CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

PACI FI C COAST STEEL
FAI RFI ELD CA

R E MAHER
VALLEJO CA

SI GN STRUCTURE

SI GNS AND TRAFFI C CONTROL

CRI TI CAL PATH METHOD

CLEARI NG

SOUNDWAL L

ELECTRI CAL

LANDSCAPE

FENCI NG

REBAR

CONCRETE FLAT WORK



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

HEI M BROTHERS | NC
MARTI NEZ CA

JOHNSON WESTERN CONCRETE
SAN LEANDRO CA

MASONRY DESI GN
SACRAMENTO CA

NEARY LANDSCAPE | NC
COTATI CA

PACI FI C COAST STEEL
FAI RFI ELD CA

W BRADLEY ELECTRI C
NOVATO CA

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

STRI PI NG

SI GN STRUCTURE

CLEARI NG AND GRUBBI NG

V DI TCH

MASONRY

LANDSCAPI NG

REI NFORCI NG

ELECTRI CAL



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ACL
POVONA CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FONTANA STEEL
STOCKTON CA

GERCO
AUBURN CA

HElI M BROTHERS
MARTI NEZ CA

MASONRY DESI GN
SACRAMENTO CA

M KE BROWN ELECTRI C
COTATI CA

NEARY LANDSCAPE
COTATI CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

R E MAHER
AMERI CAN CANYON CA

BARRI ER RAI L

VETAL BEAM GUARD RAI L

STRI PI NG

REBAR

SI GN STRUCTURE

CLEARI NG AND GRUBBI NG

SOUNDWAL L

ELECTRI CAL

LANDSCAPI NG

FENCI NG

M NOR CONCRETE



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 12

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL
POVONA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

HEl M BROGHERS
MARTI NEZ CA

JOHNSON WESTERN GUNI TE
SAN LEANDRO CA

MBI
LI VERMORE CA

MS I
PLEASANTON CA

M KE BROMN ELECTRI C
COTATI CA

NEARY LANDSCAPE
COTATI CA

PACI FI C COAST STEEL
FAI RFI ELD CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

| TEMS 83 AND 84 ( PARTI AL)

I TEMS 12, 14, 15, 22 THRU 24, 40 AND 85 THRU 90 ( PARTI AL)

| TEM 37 (PARTI AL)

| TEM 76 (PARTI AL)

I TEM5 21, 2, 62 THRU 66 AND 82

| TEM 60

I TEMS 91 THRU 99 (PARTIAL)

| TEMS 45 THRU 47

I TEMS 54, 61, 83 AND 84 (PARTIAL)

ITEMS 3 AND 79 THRU 81

I TEMS 11, 13, 18, 25, 32, 33 AND 67 THRU 69



04-2937U4
04- MRN- 101
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 13

01/ 05/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ATLAS TREE SERVI CE
SANTA ROSA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

DEVI NCENZI
SANTA ROSA CA

JONES BROTHERS
SAN JOSE CA

MBI
LI VERMORE CA

MASONRY DESI GN
SACRAMENTO CA

M KE BROMN ELECTRI C
COTATI CA

Pl SOR FENCI NG
Cl TRUS HEI GATS CA

TREE REMOVAL

STRI PI NG

M NOR CONCRETE

| TEMS 54, 55, 59, 61, 83 AND 84 (PARTIAL)

SI GN STRUCTURE AND METAL BEAM GUARD RAI L

MASONRY BLOCK

ELECTRI CAL

FENCI NG



04-2937U4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 14
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2,000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 230 1, 000. 00 230, 000. 00
3 071322 TEMPORARY FENCE (TYPE CL-1.8) M 550 25.00 13, 750. 00
4 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 15, 000. 00 15, 000. 00
6 074028 TEMPORARY FI BER ROLL M 280 10. 00 2, 800. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 500. 00 1, 500. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 1, 000. 00 1, 000. 00
9 074035 TEMPORARY CHECK DAM M 9 50. 00 450. 00
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 500. 00 1, 000. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00 3, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
13 (S) 120120 TYPE 111 BARRI CADE EA 17 200. 00 3, 400. 00
14 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 32 70. 00 2,240. 00
15 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 510 8. 00 4, 080. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00 5, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) M 660 80. 00 52, 800. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
19 129150 TEMPORARY TRAFFI C SCREEN M 660 12. 00 7,920. 00
20 150605 REMOVE FENCE M 560 30. 00 16, 800. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 310 25. 00 7, 750. 00
22 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 180 50. 00 9, 000. 00
STRI PE
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 220 15. 00 3, 300. 00
24 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 35 60. 00 2,100. 00
25 150742 REMOVE ROADSI DE SI GN EA 2 150. 00 300. 00
26 150760 REMOVE SI GN STRUCTURE EA 1 15, 000. 00 15, 000. 00
27 150771 REMOVE ASPHALT CONCRETE DI KE M 7 70. 00 490. 00
28 150805 REMOVE CULVERT EA 2 700. 00 1, 400. 00
29 150806 REMOVE Pl PE M 21 100. 00 2,100. 00
30 150820 REMOVE | NLET EA 2 1, 000. 00 2, 000. 00
31 150821 REMOVE HEADWAL L EA 3 1, 000. 00 3, 000. 00
32 152390 RELOCATE ROADSI DE S| GN EA 9 300. 00 2,700. 00
33 152396 RELOCATE SI GN PANEL EA 2 300. 00 600. 00
34 152604 MODI FY | NLET EA 1 4, 000. 00 4, 000. 00
35 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 330 4.00 13, 320. 00
36 153210 REMOVE CONCRETE VB 62 175. 00 10, 850. 00



04-2937U4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 27, 000. 00 27, 000. 00
38 190101 ROADWAY EXCAVATI ON VB 510 45. 00 22, 950. 00
39 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 250 120. 00 150, 000. 00
(AERI ALLY DEPCSI TED LEAD)
40 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4,000. 00
41 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2, 870 60. 00 172, 200. 00
42 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 4,170 55. 00 229, 350. 00
43 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 331 50. 00 16, 550. 00
VALL)
44 198001 | MPORTED BORROW VB 1, 250 10. 00 12, 500. 00
45 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 60, 000. 00 60, 000. 00
46 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 000. 00 7, 000. 00
47 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
48 (S) 208304 WATER METER EA 1 45, 000. 00 45, 000. 00
49 250401 CLASS 4 AGGREGATE SUBBASE VB 1,420 70. 00 99, 400. 00
50 260301 CLASS 3 AGGREGATE BASE VB 1, 140 75. 00 85, 500. 00
51 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,410 100. 00 241, 000. 00
52 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 750 25. 00 18, 750. 00
AREA)
53 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 14 225. 00 3, 150. 00
54 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 55 400. 00 22, 000. 00
Pl LI NG ( BARRI ER)
55 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1,535 590. 00 905, 650. 00
56 510135 CLASS 2 CONCRETE ( HEADWALL) VB 1 3, 000. 00 3, 000. 00
57 510220 CLASS 3 CONCRETE ( BACKFI LL) VB 71 250. 00 17, 750. 00
58 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 1, 200. 00 16, 800. 00
59 (F) 511064 FRACTURED RI B TEXTURE M2 1,626 40. 00 65, 040. 00
60 (SF)518002 SOUND WALL ( MASONRY BLOCK) MR 1, 285 220. 00 282, 700. 00
61 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 81, 600 2.75 224, 400. 00
62 ( SF)560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 224 .01 2.24
W TH WALKWAY)
63 (F) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 224 .01 2.24
W TH WALKWAY)
64 (SF)560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 19, 690 11. 00 216, 590. 00
65 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 19, 690 . 60 11, 814. 00
66 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 16 4,700. 00 75, 200. 00

CONCRETE PI LE (SI GN FOUNDATI ON)
67 566011 ROADSI DE SI GN - ONE POST EA 9 220. 00 1, 980. 00



04-2937U4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 566012 ROADSI DE SI GN - TWO POST EA 3 350. 00 1, 050. 00
69 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 500. 00 500. 00
METHOD)
70 650069 450 MM REI NFORCED CONCRETE PI PE M 31 225. 00 6, 975. 00
71 650075 600 MM RElI NFORCED CONCRETE PI PE M 91 270. 00 24, 570. 00
72 650077 750 MM REI NFORCED CONCRETE Pl PE M 22 1, 225.00 26, 950. 00
73 650081 1050 MM REI NFORCED CONCRETE Pl PE M 140 780. 00 109, 200. 00
74 700617 DRAI NAGE | NLET MARKER EA 3 500. 00 1, 500. 00
75 719315 PRECAST CONCRETE Pl PE MANHOLE EA 3 7,000. 00 21, 000. 00
76 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 83 800. 00 66, 400. 00
77 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 12 1, 200. 00 14, 400. 00
CURB RAMP)
78 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,898 2.00 3, 796. 00
79 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 35 145. 00 5, 075. 00
80 (S) 800707 REDWOOD FENCE M 54 335. 00 18, 090. 00
81 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 3 700. 00 2,100. 00
82 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 440 80. 00 35, 200. 00
83 (F) 040438 CONCRETE BARRI ER ( TYPE 736A) (MODI Fl ED) M 185 400. 00 74, 000. 00
84 (F) 040439 CONCRETE BARRI ER ( TYPE 73695) M 71 850. 00 60, 350. 00
85 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 90 75. 00 6, 750. 00
86 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 890 5. 00 4, 450. 00
( SPRAYABLE)
87 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 550 7.00 3, 850. 00
88 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 250 6. 00 1, 500. 00
(BROKEN 3.66 M- 0.92 M
89 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 230 4.00 920. 00
90 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 7.00 910. 00
91 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 45, 000. 00 45, 000. 00
92 (S) 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 45, 000. 00 45, 000. 00
93 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 65, 000. 00 65, 000. 00
94 (S) 010015 LI GHTI NG AND SI GN | LLUM NATI ON ( STAGE LS LUMP SUM 45, 000. 00 45, 000. 00
CONSTRUCTI ON)
95 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 1, 000. 00 1, 000. 00
96 (S) 010016 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
97 (S) 010017 EXTI NGUI SHABLE MESSAGE S| GN RADI O EA 1 3, 000. 00 3, 000. 00
CONTROLLER ASSEMBLY
98 (S) 010018 GENERAL PACKET RADI O SYSTEM W RELESS EA 1 1, 000. 00 1, 000. 00

MODEM



04-2937U4 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 17
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
99 999990 MOBI LI ZATI ON LS LUMP SUM 480, 000. 00 480, 000. 00

TOTAL 4,897, 264. 48



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWWWWwwWww
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04-2937U4
04- MRN- 101
01/ 03/ 07

231250.

SUMMARY

OF

.10

.00
.00
.00

REMA/

9000. 00
184000.
16236.
1975.
8000.
6440.
9000.
4500.
1035.
230.
1500.
40000.
1275.
3200.
3060.
2560.
62700.
7630.
10890.
9184.
6200.
3240.
1760.
1400.
200.
5850.
70.
870.
1575.
850.
1275.
2025.
390.
1600.
16983.
5580.
27000.
41310.
300000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

9, 000. 00 9000.
650. 00 149500.
30. 00 16500.
2,500. 00 2500.
25, 000. 00 25000.
20. 00 5600.
5, 000. 00 15000.
5, 000. 00 5000.
115. 00 1035.
325. 00 650.
3, 000. 00 3000.
200, 000. 00 200000.
75. 00 1275.
100. 00 3200.
6. 00 3060.
20, 000. 00 20000.
75. 00 49500.
550. 00 7700.
30. 00 19800.
20. 00 11200.
20. 00 6200.
18. 00 3240.
8. 00 1760.
40. 00 1400.
100. 00 200.
5, 700. 00 5700.
100. 00 700.
1, 700. 00 3400.
150. 00 3150.
1, 150. 00 2300.
1, 300. 00 3900.
225. 00 2025.
200. 00 400.
3, 500. 00 3500.
7.00 23310.
160. 00 9920.
27, 000. 00 27000.
500. 00 255000.
180. 00 225000.

Bl D245
PAGE 18
01/ 05/ 07
FI FTH

Bl D AMOUNT
9, 000. 00 9000
1, 100. 00 253000
10. 00 5500
1, 975. 00 1975
12, 000. 00 12000
20. 00 5600
1, 000. 00 3000
3, 200. 00 3200
25. 00 225
200. 00 400
2,025. 00 2025
83, 200. 00 83200
100. 00 1700
70. 00 2240
8. 00 4080
14, 280. 00 14280
130. 00 85800
600. 00 8400
20. 00 13200
16. 00 8960
20. 50 6355
50. 00 9000
15. 00 3300
60. 00 2100
100. 00 200
2,500. 00 2500
50. 00 350
1, 500. 00 3000
120. 00 2520
750. 00 1500
650. 00 1950
145. 00 1305
195. 00 390
4,000. 00 4000
16. 00 53280
160. 00 9920
27, 000. 00 27000
38. 00 19380
240. 00 300000



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-2937U4
04- MRN- 101
01/ 03/ 07

180.
316.
647.
2, 000.
350.

1, 500.
35.
209.

10.

4, 550.
425.

1, 000.
125.
200.
220.

1, 900.
400.
200.
17, 000.
750.

1, 500.
.50

4500.
143500.
291900.

99300.
81250.
60500.
9000.
7900.
45000.
62480.
91200.
212080.
21000.
2520.
17380.
993145.
2000.
24850.
21000.
56910.
268565.
228480.
2.

2.
206745.
11814.
72800.
3825.
3000.
125.
6200.
20020.
41800.
56000.
600.
51000.
62250.
18000.
4745.

SUMMARY

104.
278.
750.
2,500.
225.

2, 200.
35.
225.

10.

4, 550.
225.
450.
150.
445,
280.
950.
795.

50.

12, 750.
620.
775.
.25

OF

00
00

REMA/

97580.
291900.
39389.
48750.
60500.
9000.
79000.
45000.
92300.
83220.
216900.
21000.
1456.
15290.
1151250.
2500.
15975.
30800.
56910.
289125.
189312.
2.

2.
206745.
11814.
72800.
2025.
1350.
150.
13795.
25480.
20900.
111300.
150.
38250.
51460.
9300.
8066.

200.
325.
675.
10, 500.
190.

2, 000.
36.
225.

10.

4, 600.
225.
450.
150.
300.
205.

1, 175.
450.

75.

30, 335.
650.

1, 400.
.00

94710.
275220.
51305.
50000.
65800.
18500.
72800.
45000.
79520.
74100.
233770.
7500.
2800.
17875.
1036125.
10500.
13490.
28000.
58536.
289125.
228480.
224.
224.
206745.
11814.
73600.
2025.
1350.
150.
9300.
18655.
25850.
63000.
225.
91005.
53950.
16800.
5694.

Bl D245
PAGE 19
01/ 05/ 07
FI FTH
Bl D AMOUNT
4, 500. 00 4500.
60. 00 172200.
100. 00 417000.
225. 00 T4475.
86. 00 107500.
54, 000. 00 54000.
12, 000. 00 12000.
62, 500. 00 62500.
45, 000. 00 45000.
70. 00 99400.
75. 00 85500.
110. 00 265100.
20. 00 15000.
100. 00 1400.
600. 00 33000.
960. 00 1473600.
1, 600. 00 1600.
250. 00 17750.
1, 100. 00 15400.
44. 00 71544.
233.00 299405.
2.75 224400.
1.00 224,
1.00 224.
11.00 216590.
1.00 19690.
3, 800. 00 60800.
395. 00 3555.
910. 00 2730.
150. 00 150.
280. 00 8680.
215. 00 19565.
425. 00 9350.
475. 00 66500.
10. 00 30.
6, 000. 00 18000.
600. 00 49800.
1, 200. 00 14400.
4.00 7592.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98

99
TOT

04-2937U4

04- MRN- 101
01/ 03/ 07
SECOND
BI D AMOUNT

144. 00 5040. 00
280. 00 15120. 00
700. 00 2100. 00
77.00 33880. 00
477. 00 88245. 00
577. 00 40967. 00
60. 00 5400. 00
2.50 2225. 00
8. 00 4400. 00
8. 00 2000. 00
8. 00 1840. 00
12. 00 1560. 00
57, 000. 00 57000. 00
40, 000. 00 40000. 00
60, 000. 00 60000. 00
42, 000. 00 42000. 00
1, 500. 00 1500. 00
25, 000. 00 25000. 00
3, 000. 00 3000. 00
1, 500. 00 1500. 00
498, 000. 00 498000. 00
4,987, 630. 48

SUMMARY

OF REMA

TH RD
BI D AMOUNT

128. 57 4499
329.00 17766
1, 000. 00 3000
77.00 33880
350. 00 64750
540. 00 38340
60. 00 5400
2.50 2225
8. 00 4400
8.00 2000
8. 00 1840
12.00 1560
67, 000. 00 67000
48, 000. 00 48000
70, 000. 00 70000
47, 116. 00 47116
1, 500. 00 1500
25, 000. 00 25000
3, 250. 00 3250
1, 500. 00 1500.
404, 000. 00 404000
5, 062, 866. 93

NI NG BI DDERS

FOURTH
BI D AMOUNT

130. 00 4550
330. 00 17820
1, 000. 00 3000
77.00 33880
480. 00 88800
580. 00 41180
60. 00 5400
2.50 2225
8. 00 4400
8.00 2000
8. 00 1840
12. 00 1560
57, 300. 00 57300
40, 000. 00 40000
60, 000. 00 60000
42,100. 00 42100
1, 500. 00 1500
25, 000. 00 25000
3, 200. 00 3200
1, 500. 00 1500.
466, 000. 00 466000
5, 368, 147. 00

Bl D245
PAGE 20
01/ 05/ 07
FI FTH

Bl D AMOUNT
144. 00 5040
280. 00 15120
690. 00 2070
81. 00 35640
349. 00 64565
485. 00 34435
60. 00 5400
2.50 2225
8. 00 4400
8. 00 2000
8. 00 1840
12. 00 1560
65, 000. 00 65000
40, 000. 00 40000
65, 000. 00 65000
40, 000. 00 40000
2, 000. 00 2000
25, 000. 00 25000
25, 000. 00 25000
1, 500. 00 1500.
224,000. 00 224000

5,677,784.00



| TEM

WNNNNNNNNNNRRRRRRRRR R
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04-2937U4
04- MRN- 101
01/ 03/ 07

218750.

SUMMARY

OF

REMA/

9000.
1426000.
11000.
5000.
10000.
5600.
6000.
2000.
900.
2000.
15000.
70000.
1700.
3200.
3060.
10000.
92400.
4200.
26400.
22400.
31000.
1080.
1100.
3500.
1000.
7500.
3500.
4000.
4200.
2000.
6000.
4500.
2000.
3000.
9990.
31000.
27000.
10200.
37500.

NI NG BI DDERS

.50
.00
.00
.00
.00

9000.
322000.
16500.
2500.
35000.
3920.
9000.
5000.
1395.
2600.
1500.
50000.
3400.
3200.
3060.
9000.
46860.
2800.
22110.
9240.
6510.
3240.
1760.
1400.
110.
5650.
819.
6400.
4200.
3200.
5880.
1350.
200.
2100.
14985.
11780.
105000.
43350.
375000.

Bl D245
PACGE 21
01/ 05/ 07

9000.
345000.
19250.
3500.
88600.
4200.
10350.
3600.
1800.
530.
2500.
106000.
1700.
3200.
3060.
15000.
56100.
4550.
27720.
8960.
6200.
3240.
1760.
1400.
200.
10000.
595.
3000.
1470.
2000.
2850.
2025.
390.
3600.
16650.
13020.
27000.
48960.
241250.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-2937U4
04- MRN- 101
01/ 03/ 07

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

4500.
172200.
221010.

76130.
75000.
60500.
9000.
79000.
45000.
120700.
114000.
265100.
52500.
980.
27500.
1450575.
5500.
14200.
42000.
100812.
299405.
195024.
224.
224.
216590.
19690.
72000.
2700.
1500.
150.
13330.
27300.
13530.
66500.
300.
72000.
60175.
14400.
7592.

SUMMARY

OF

REMA/

4500.
401800.
41700.
13240.
25000.
45000.
9000.
50000.
2500.
71000.
68400.
216900.
45000.
420.
22000.
982400.
5000.
28400.
16800.
16260.
269850.
212160.
224.
224.
177210.
19690.
48000.
2700.
1500.
500.
9300.
36400.
13200.
112000.
300.
6000.
58100.
12000.
7592.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50

4500.
861000.
271050.

36410.
28750.
60500.
9000.
79000.
45000.
38340.
86640.
200030.
4200.
2520.
23100.
1074500.
2700.
15265.
23800.
146340.
308400.
175440.
224.
224.
216590.
19690.
47200.
3600.
2730.
85.
11687.
33761.
12650.
62300.
204.
34035.
62665.
17400.
8541.

Bl D245
PAGE 22
01/ 05/ 07
NI NTH
Bl D AMOUNT
4, 500. 00 4500.
95. 00 272650.
80. 00 333600.
100. 00 33100.
60. 00 75000.
60, 500. 00 60500.
9, 000. 00 9000.
79, 000. 00 79000.
45, 000. 00 45000.
80. 00 113600.
104. 00 118560.
135. 00 325350.
8. 00 6000.
150. 00 2100.
498. 00 27390.
1, 200. 00 1842000.
4, 000. 00 4000.
250. 00 17750.
2,500. 00 35000.
90. 00 146340.
235.00 301975.
2.50 204000.
1.00 224,
1.00 224.
10. 50 206745.
.60 11814.
4, 600. 00 73600.
225.00 2025.
450. 00 1350.
150. 00 150.
350. 00 10850.
345. 00 31395.
1, 750. 00 38500.
850. 00 119000.
250. 00 750.
38, 500. 00 115500.
775. 00 64325.
1, 570. 00 18840.
3.00 5694.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98

99
TOT

04-2937U4
04- MRN- 101
01/ 03/ 07

12.

90, 000.
40, 000.
65, 000.
40, 000.
2, 000.
25, 000.
2, 500.
1, 500.
550, 000.

550000.

00

5,762, 191. 00

SUMMARY

OF REMA

SEVENTH
BI D AMOUNT

100. 00 3500

200. 00 10800

1, 000. 00 3000

82.00 36080

250. 00 46250

500. 00 35500

100. 00 9000

3.00 2670

3.00 1650

3.00 750

8. 00 1840

8.00 1040

65, 000. 00 65000

50, 000. 00 50000

50, 000. 00 50000

25, 000. 00 25000

1, 500. 00 1500

25, 000. 00 25000

3, 250. 00 3250

1, 500. 00 1500.

580, 000. 00 580000

5, 921, 530. 00

El GHTH
BI D AMOUNT

130. 00 4550
330. 00 17820
1, 000. 00 3000
77.00 33880
325. 00 60125
560. 00 39760
60. 00 5400
2.50 2225
8. 00 4400
8.00 2000
8. 00 1840
12. 00 1560
65, 000. 00 65000
40, 000. 00 40000
65, 000. 00 65000
40, 000. 00 40000
2, 000. 00 2000
25, 000. 00 25000
2,500. 00 2500
1, 500. 00 1500.
443, 000. 00 443000
6, 041, 650. 00

Bl D245
PAGE 23
01/ 05/ 07
NI NTH

Bl D AMOUNT
130. 00 4550
330. 00 17820
1, 000. 00 3000
77.00 33880
277.00 51245
267. 00 18957
70. 00 6300
2.50 2225
10. 00 5500
10. 00 2500
10. 00 2300
15. 00 1950
67, 000. 00 67000
48, 000. 00 48000
70, 000. 00 70000
47,116. 00 47116
1, 500. 00 1500
25, 000. 00 25000
3, 250. 00 3250
1, 500. 00 1500.
670, 700. 00 670700

6, 941, 924. 00



| TEM
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04-2937U4
04- MRN- 101
01/ 03/ 07

150, 000. 00
104. 00
70. 00

8. 00

12, 000. 00
550. 00
550. 00

3. 80

12. 00
23.00

50. 00

15. 00

60. 00
200. 00
20, 000. 00
1, 200. 00
6, 500. 00
600. 00

5, 000. 00
6, 000. 00
600. 00
600. 00
20, 000. 00
4.00

200. 00
500, 000. 00
150. 00
275.00

30000.
230000.
16500.
25000.
100000.
8400.
18000.
10000.
9000.
5000.
12000.
150000.
1768.
2240.
4080.
12000.
363000.
7700.
2508.
6720.
7130.
9000.
3300.
2100.
400.
20000.
8400.
13000.
12600.
10000.
18000.
5400.
1200.
20000.
13320.
12400.
500000.
76500.
343750.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACGE 24
01/ 05/ 07



04-2937U4 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/ 03/ 07 01/ 05/ 07
| TEM TENTH
Bl D AMOUNT

40 25, 000. 00 25000. 00
41 60. 00 172200. 00
42 100. 00 417000. 00
43 47. 00 15557. 00
44 110. 00 137500. 00
45 88, 000. 00 88000. 00
46 30, 000. 00 30000. 00
47 95, 000. 00 95000. 00
48 5, 000. 00 5000. 00
49 105. 00 149100. 00
50 110. 00 125400. 00
51 150. 00 361500. 00
52 70. 00 52500. 00
53 180. 00 2520. 00
54 400. 00 22000. 00
55 750. 00 1151250. 00
56 5, 000. 00 5000. 00
57 1, 600. 00 113600. 00
58 1, 500. 00 21000. 00
59 40. 00 65040. 00
60 250. 00 321250. 00
61 2.80 228480. 00
62 1.00 224.00
63 1.00 224. 00
64 11.00 216590. 00
65 1.00 19690. 00
66 745.70 11931. 20
67 300. 00 2700. 00
68 500. 00 1500. 00
69 150. 00 150. 00
70 1, 500. 00 46500. 00
71 1, 600. 00 145600. 00
72 1, 900. 00 41800. 00
73 2, 000. 00 280000. 00
74 100. 00 300. 00
75 12, 000. 00 36000. 00
76 870. 00 72210. 00
77 1, 500. 00 18000. 00
78 2.75 5219. 50




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98

99
TOT

04-2937U4
04- MRN- 101
01/ 03/ 07

65, 000.
40, 000.
65, 000.
40, 000.
45, 000.
56, 000.
38, 000.
1, 000.
780, 000.

39600.
111000.
46150.
6750.
4450.
3850.
1500.
920.
910.
65000.
40000.
65000.
40000.
45000.
56000.
38000.
1000.
780000.

00

7,964, 631.70

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 26
01/ 05/ 07



